5/30/2003

LIBRARY PROGRAM
Prevailing Wage Impact

ATTACHMENT 4

Const. Const. Cost | Prevailing | Const. Cost
PROJECT CIP# SQ. FT. Type Estimate |Wage 7.5% W/ PW
(1)

Point Loma 35-067.0 25,116 New $ 7,385,000 | No Change | $ 7,385,000
La Jolla/Riford 35-094.0 15,700| Expansion | $ 4,200,000 | No Change | $ 4,200,000
Otay Nestor 35-087.0 5,000 Expansion | $ 2,300,000 | No Change | $ 2,300,000
College Heights/Rolando 35-071.0 15,000 New $ 3,406,000 | No Change [ $ 3,406,000
Serra Mesa/Kearny Mesa 35-089.0 15,000 New $ 4,834,000 $362,550 | $ 5,196,550
N. University Comm. 35-098.0 15,000 New $ 4,733,820 $355,036 | $ 5,088,856
Logan Heights 35-101.0 25,000 New $ 6,573,750 | No Change | $ 6,573,750
San Ysidro 35.093.0 25,000 New $ 8,252,210 $618,915 | § 8,871,125
Balboa 35-102.0 18,000 New $ 5,385,676 $403,925 | § 5,789,601
Ocean Beach 35-100.0 15,000 New $ 5,385,400 $403,905 | $ 5,789,305
San Carlos 35-088.0 10,000| Expansion |$ 6,665,533 $499915 | $ 7,165,448
Kensington/Normal Heights 35-065.0 2,000] Expansion [ $ 1,861,277 $139,596 | $ 2,000,873
University Heights 35-109.0 15,000 New $ 7,773,000 $582,975 | $ 8,355,975
Skyline 35-107.0 15,000 New $ 5,520,000 $414,000 | $ 5,934,000
Mission Hills/Hillcrest 35-096.0 15,000 New $ 5,520,000 $414,000 | $ 5,934,000
South University City 35-113.0 5,000{ Expansion |$ 5,000,952 $375,071 | $ 5,376,023
Rancho Bernardo o be assigne 2,050 Expansion [$ 2,026,549 $151,991 | $ 2,178,540
North Park 35-104.0 25,000 New $ 9,683,600 $726,270 | $ 10,409,870
Carmel Mountain Ranch 35-111.0 2,000] Expansion [ $ 1,095,598 $82,170 | $ 1,177,768
Scripps Miramar 35-112.0 |Parking Lot | Expansion | $ 883,800 $66,285 [ $ 950,085
Otay East 35-086.0 15,000 New $ 6,019,309 $451,448 | § 6,470,757
Tierrasanta 35-108.0 7,534 Expansion |$ 2,675,308 $200,648 | $ 2,875,956
Paradise Hills 35-106.0 15,000 New $ 6,031,858 $452,389 | $ 6,484,247
Pacific Beach/Taylor 35-105.0 6,000) Expansion [ $ 1,384,810 $103,860 | $ 1,488,670
TOTAL $ 114,597,450 | $6,804,949 | $ 121,402,399




5/30/2003

FIRE STATION PROGRAM

Prevailing Wage Impact

ATTACHMENT 4

Const. Const. Cost | Prevailing | Const. Cost
PROJECT CIP# SQ. FT. Type Esti(r1r)1ate Wage 7.5% W/ PW

MJ Components 330980 0 $ 1,665,000 124875 $ 1,789,875
FS #31 330880 7,825 New $ 1,904,500 1428375 | $ 2,047,338
FS #12 330810 11,333 New $ 2,743,260 $205,745 [ $ 2,949,005
FS #29 331030 9,809 New $ 2,741,400 205605 $ 2,947,005
FS#2 330900 16,897 New $ 5,245,645 $393,423 [ $ 5,639,068
FS #5 331040 10,200 New $ 3,167,000 $237,525 | $ 3,404,525
FS #22 331020 6,000 New $ 2,435,000 $182,625 [ $ 2,617,625
FS #1 330930 0[ Remodel $ 2,257,000 $169,275 | $ 2,426,275
FS #32 330890 6,700 New $ 2,533,200 $189,990 [ $ 2,723,190
FS #54 330910 6,700 New $ 2,545,000 $190,875 | $ 2,735,875
FS #17 330800 10,200 New $ 3,498,000 $262,350 [ $ 3,760,350
KV Facility 330690 0 Repairs $ 390,000 $29,250 | $ 419,250
TOTAL 85664 $ 31,125,005 | $2,334,375|$% 33,459,380

NOTES: . Construction estimate includes contingency.




